NATIVESQUARE

Mobile & Web Development Agency

Development Proposal

Football Club Management Platform

Prepared for: Remi Vincent – Brain Analytics
Prepared by: Maxime – NativeSquare
Date: March 2026

Executive Summary

Thank you for the opportunity to propose on this project. This document outlines our approach to building a comprehensive Football Club Management Platform, covering scheduling, document management, player and staff profiles, injury tracking, scouting, and automated notifications.

We propose delivering the full scope across three focused 2-week sprints, for a total investment of €7,500. Each sprint is designed to deliver a self-contained, functional increment that your team can start using immediately.

Our Approach

We will work on top of your existing stack: Next.js deployed on Vercel with Supabase as the backend (database, auth, storage, real-time). The UI will be built with shadcn/ui components and Tailwind CSS for styling. As part of our engagement, we will also audit a possible migration to Convex – our go-to backend for web applications – to evaluate whether it would bring meaningful benefits in terms of real-time capabilities, developer experience, and long-term maintainability. The platform will feature role-based access control from day one, ensuring that admins, medical staff, scouts, players, and general staff each see only what they should.

Each sprint concludes with a demo session and a deployable build. You will have direct access to a staging environment throughout development.

Sprint Breakdown

Sprint 1 – Foundation & Core

Duration: 2 weeks | Price: €2,500

This sprint lays the foundation: authentication, role-based access, and the three most interconnected features. Player Profiles and Staff Profiles are built first as they serve as the data backbone for everything else. Calendar & Scheduling rounds out the sprint as the highest-priority user-facing feature.

Feature	Key Deliverables
Player Profiles	• Bio, performance stats, fitness data, contract info (admin-only) • Admin: onboard players, input stats, manage contracts, archive to Alumni • Players: view own stats/contracts, edit contact & emergency info
Staff Profiles & Directory	• Bios, job titles, certifications with expiry tracking

	• Admin: onboarding, permission levels (Physio vs Scout etc.) • Auto-alerts 30 days before cert/safeguarding expiry • Players: view-only club directory
Calendar & Scheduling	• Events: Matches, Training, Meetings, Rehab sessions • RSVP tracking with absence reasons • "What's on Today" dashboard (club TV ready) • Admin: recurring/one-off events, group invites, notifications • Users: Apple/Google Calendar sync

Sprint 2 – Content & Medical

Duration: 2 weeks | Price: €2,500

Sprint 2 adds the Document Hub for centralised club knowledge and the Injury Reporting module for the medical team. Both features plug directly into the profile and permission system built in Sprint 1.

Feature	Key Deliverables
Document Hub	• Folder structure: Playbooks, Policies, Contracts, Nutrition • Supports PDFs, Sheets, Images, Video links • Admin: upload, manage permissions (private vs team), replace files • Read-tracking: see who has opened/read each document • Users: view, download, and search docs
Injury Reporting	• Injury logs with Orchard Codes and Mechanism of Injury • Timeline tracking and rehab notes • Color-coded status: Red (Out), Yellow (Modified), Green (Cleared) • Medical/Admin: instant logging, status updates, return dates • Archive closed injury reports

Sprint 3 – Scouting & Communications

Duration: 2 weeks | Price: €2,500

The final sprint delivers the scouting suite and the WhatsApp notification layer. Scouting Reports and Shadow Teams are tightly coupled and built together. WhatsApp integration ties the entire platform together with automated alerts.

Feature	Key Deliverables
Scouting Reports	• Target info, grading system, media attachments

	• Final recommendations: Sign / Watch / Pass • Mobile-friendly drafting UI for scouts on the go • Subsequent notes and dead-target archiving • Restricted access (scouts/admins only)
Scouting Shadow Teams	• Visual pitch view with targets ranked by position • Categories: Immediate, Development, Emergency/Loan • Add players directly from scouting reports • Drag-and-drop re-ranking by form/value
WhatsApp Notifications	• Automated triggers: new events, schedule changes, reminders • Admin: manual broadcasts, message templates, broadcast lists • Users: opt-in/out for privacy compliance

Pricing Summary

All prices are exclusive of VAT. Each sprint is invoiced at the start of the sprint.

Phase	Duration	Price
Sprint 1 – Foundation & Core	2 weeks	€2,500
Sprint 2 – Content & Medical	2 weeks	€2,500
Sprint 3 – Scouting & Comms	2 weeks	€2,500
Total	**6 weeks**	**€7,500**

Payment Terms

Each sprint is invoiced at sprint start. Payment is due upon invoice. The sprint begins once payment is confirmed.

Should the project scope evolve beyond what is described here, additional sprints can be scoped and quoted separately at the same rate structure.

Assumptions & Notes

- Scouting report format to be confirmed with Jesper before Sprint 3 begins.
- WhatsApp Business API access and credentials will need to be provided or set up jointly.
- Football data models and actual match/performance data integration are out of scope as discussed.
- Each sprint includes a demo session and deployment to a staging environment.
- Hosting and third-party service costs (WhatsApp API, cloud storage) are not included in this quote.

Next Steps

If this proposal works for you, here is how we move forward:

- Confirm the sprint plan and any adjustments to feature grouping.
- Confirm scouting report format with Jesper.
- Kick off Sprint 1 upon payment confirmation.

Looking forward to building this with you.

Maxime
NativeSquare
office@nativesquare.fr