SPRINT STATEMENT OF WORK

Sprint 1 — Foundation & Core

Football Club Management Platform

Provider	NativeSquare SAS
Client	Brain Analytics Ltd
Project	Football Club Management Platform
Sprint	Sprint 1 — Foundation & Core
Sprint Fee	€2,500 excl. VAT
Duration	10 business days from Double Key
Staging Environment	New staging environment set up by the Provider, separate from the production platform. Seeded with mock data for testing purposes. URL to be shared at Sprint Demo. This is not a production deployment — real users and live data are not affected.
Governing Agreement	Sprint Engagement Agreement between NativeSquare SAS and Brain Analytics Ltd

1. Sprint Overview

This Sprint focuses on rebuilding and professionalizing three core modules of the Football Club Management Platform: Calendar & Scheduling, Document Hub, and Player Profiles. The existing functionality will be reworked into a polished, production-ready UI with robust patterns, ensuring the platform meets commercial quality standards.

The Provider will set up a dedicated staging environment for this project, entirely separate from the Client's production platform. No changes will be made to the Client's live environment, and no live users or production data will be affected. All deliverables will be deployed to this staging environment for the Client's review at the Sprint Demo. Deployment to the Client's production environment, if desired, will be agreed upon separately between the Parties.

2. Functional Requirements

The following tables describe the functional requirements for each feature included in this Sprint. These requirements define the scope against which the Sprint deliverables will be evaluated.

Feature 1 — Calendar & Scheduling
Rebuild the calendar module into a professional, production-ready interface for managing all club events.

Functional Requirement	Description
Month View	Calendar displaying all events (Matches, Training, Meetings, Rehab) in a clean month grid with color-coded event types.
Event Creation	Admin interface to create one-off and recurring events with event type, date/time, location, and description.
Group Invitations	Admins can invite specific groups (First Team, Staff, Medical, etc.) to events. Invitations are scoped by role.
RSVP Tracking	Users can submit RSVPs (Attending, Not Attending) with optional absence reasons. Admins see a master RSVP overview per event.
"What's on Today" View	A dedicated dashboard view showing all events for the current day, suitable for display on club screens/TVs.
Calendar Sync	Users can sync events with their personal Apple or Google Calendar via standard .ics export or CalDAV integration.
Notifications	Automatic notifications triggered when new events are created or existing events are updated/cancelled.

Feature 2 — Document Hub

Rebuild the document management module into a structured, permission-aware file repository for the club.

Functional Requirement	Description
Folder Structure	Organized folder categories: Playbooks, Policies, Contracts, and Nutrition plans. Admins can create and manage folders.
File Upload & Management	Support for PDFs, spreadsheets, images, and video links. Admins can upload, replace outdated files, and delete documents.
Role-Based Permissions	Admins control viewing permissions per document or folder (e.g., private contracts visible only to the owner vs. team playbooks visible to all).
Read Tracking	Admins can see who has opened/read each document, with timestamps.
Search & Browse	Users can search documents by name, type, or folder. Clean browsing interface with filters.
Download	Users can download any document they have access to.

Feature 3 — Player Profiles

Rebuild the player profile module into a comprehensive, role-aware player management system.

Functional Requirement	Description
Player Bio & Info	Profile page displaying player bio, photo, personal information, and emergency contacts.

Performance Stats	Section for match and performance statistics, input by admins.
Physical & Fitness Data	Section for physical metrics and fitness data, input by admins or medical staff.
Contract Management	Admin-only section for managing player contracts. Hidden from non-admin users.
Player Onboarding	Admin workflow to onboard new players into the system with all required profile fields.
Alumni Archive	Admins can archive players to “Alumni” status when sold or released. Archiving revokes the player’s active access to the platform.
Player Self-Service	Players can view their own stats and contracts. Players can edit their own contact info and emergency contacts.

3. Assumptions & Dependencies

The following assumptions apply to this Sprint. If any assumption proves incorrect, the Provider will raise it through the mid-Sprint checkpoint and Scope Change Procedure as defined in the governing Sprint Engagement Agreement.

- The Client will provide access to the existing codebase (GitHub) and any relevant design assets or documentation before the Sprint begins.
- The Client will designate a primary point of contact available to answer questions and provide feedback within two (2) business days.
- Football data models and actual match/performance data integration are out of scope. Player stats sections will be built with manual input fields.
- WhatsApp notification integration is out of scope for this Sprint.
- Scouting Reports and Shadow Teams are out of scope for this Sprint.
- Staff Profiles & Directory are out of scope for this Sprint and will be addressed in a subsequent Sprint.
- The platform will implement role-based access control (Admin, Medical/Staff, Player) across all features delivered in this Sprint.

4. Deliverables

At the conclusion of this Sprint, the Provider will deliver:

- A fully functional Calendar & Scheduling module deployed to the staging environment.
- A fully functional Document Hub module deployed to the staging environment.
- A fully functional Player Profiles module deployed to the staging environment.
- A professional, cohesive UI across all three modules, production-ready and suitable for commercial use.
- A Sprint Demo session walking the Client through the completed work.

5. Signatures

By signing below, both Parties confirm their agreement to the scope, functional requirements, and assumptions described in this SOW. This SOW is governed by the Sprint Engagement Agreement between NativeSquare SAS and Brain Analytics Ltd.

For NativeSquare SAS	For Brain Analytics Ltd
Name: Maxime Gey Title: Founder Date: 03/17/2026 Signature:	Name: Remi Vincent Title: COO Date: _____ Signature: